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Supplementary Conditions

SECTION 01005
SUPPLEMENTARY CONDITIONS

1. CONSTRUCTION RIGHTS-OF-WAY.

The construction rights-of-way required to perform the work under this contract will be
furnished without cost to the Contractor.

PERMITS.

2.1 Under Contract Clause PERMITS AND RESPONSIBILITIES, the Contractor is
obligated to obtain and comply with all licenses and permits required by Federal, State,
and local laws, codes, and regulations.

2.1.1 Sediments for disposal at the Montezuma Wetlands Project (MWP) shall meet the
sediment acceptance criteria of the Montezuma Wetlands Project permits, which can be
obtained from Mr. Jim Levine, phone number 510-409-1765. Materials delivery to the
Middle Harbor Enhancement Area (MHEA) shall meet the Montezuma Wetland Cover
(WC) materials criteria.

2.1.2 The Government has obtained dredging permits and sediment suitability
determinations for dredging within the Oakland Inner and Outer Harbors. The disposal of
these dredged sediments at the MWP Site and the MHEA is covered in the Waste
Discharge Requirements Order (WDR) (# 00-110) from the San Francisco Regional
Water Quality Control Board, which also covers Water Quality Certification (Permit #00-
110), BCDC Phase I and II Consistency Determination, and USFWS Section 7
Consultation and NMFS EFH. See Appendix 18.

2.1.3 The Government has obtained dredging permits and sediment suitability
determinations for dredging within the Oakland Inner and Outer Harbors and disposal of
these sediments at a Certified Landfill Disposal site in accordance with the Waste
Discharge Requirements (WDR) in the California Regional Water Quality Control Board,
San Francisco Bay Region, Order No. 98-019. To obtain a copy of the Order, please
contact the Port of Oakland, Attn: Mr. Jon Amdur, Telephone number 510-627-1582.

2.2 The Contractor shall obtain permits, other than those listed herein, required for the
work under this contract. The Contractor shall obtain all permits other than those permits
obtained by the Government, prior to the start of any dredging. Copies of all necessary
permits shall be provided to the Contracting Officer, ten days prior to start of the
dredging or the electrical work, as appropriate.

3. ORDER OF WORK.

3.1 General. With reference to Contract Clause "SCHEDULE FOR
CONSTRUCTION CONTRACTS" and Special Clause "COMMENCEMENT,
PROSECUTION AND COMPLETION OF WORK.," the Contractor shall mobilize
adequate labor, equipment, materials, and supplies and make a determined and
continuous effort to complete the contract work within the time specified.
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3.2  Mobilization shall commence not later than five (5) calendar days after date of
receipt of the Notice to Proceed (NTP). The electrical installation work and dredging
shall commence not later than twenty (20) calendar days after the date of receipt of NTP.
If the actual NTP date is past the anticipated NTP date of 24 August 2004, the difference
in days will be added on, to extend the dredging completion dates of 31 January 2005 and
28 February 2005 respectively.

Dredging shall be completed in the Oakland Outer Harbor not later than 30 31 January
2005.

-Dredging shall be completed in the Oakland Inner Harbor not later than 3943—1—}1— 28
Februagy 2005 : aterial-sha :

3.3 The Contracting Officer will fax the notice to proceed to the Contractor on the
day of signature. The facsimile will be the official notice to proceed for the contract.

4. GENERAL SAFETY REQUIREMENTS.

The Contractor's attention is directed to the Corps of Engineers Manual, EM 385-1-1,
"Safety and Health Requirements", which is included in the contract by reference in the
Contract Clause "ACCIDENT PREVENTION." The Safety and Health Requirements
will be strictly enforced under this contract. EM 385-1-1 and its changes are available
online. The Contractor shall comply with the current edition and all changes posted on
the web as of the effective date of this solicitation. Safety and occupational health
requirements are covered in Section 01525.

5. NOT USED.
6. PUBLIC SAFETY.

Under the Contract Clause "PERMITS AND RESPONSIBILITIES", the Contractor shall
provide temporary fencing, barricades, and/or guards as required to provide protection in
the interest of public safety. Whenever the Contractor's operations create a condition
hazardous to the public, he shall furnish at his own expense and without cost to the
Government, such flagmen and guards as are necessary to give adequate warning to the
public of any dangerous conditions to be encountered, and he shall furnish, erect, or
maintain such fences, barricades, lights, signs and other devices as are necessary to
prevent accidents and to avoid damage or injury to the public. Flagmen and guards,
while on duty and assigned to give warning to the public that the project is under
construction and of any dangerous conditions to be encountered as a result thereof, shall
be equipped with red wearing apparel and a red flag. Signs, flags, lights, and other
warning and safety devices shall conform to applicable city, county, and state
requirements. Should the Contractor appear to be negligent in furnishing adequate
warning and protective measures, the Contracting Officer will direct attention to the
existence of a hazard, and the necessary warning and protective measures shall be
furnished and installed by the Contractor without additional cost to the Government. The
installation of any general illumination shall not relieve the Contractor of his
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responsibility for furnishing and maintaining all devices necessary to provide protection
to all parties concerned.

7. PROJECT SIGN.

7.1 The construction site, dredge and survey boat shall each have a project sign
mounted at a highly visible location at the site and on the dredge and the survey boat as
approved by the Contracting Officer. The sign shall be constructed in accordance with
Figure No. 1 included at the end of this section. If justified by the Contractor, the
Contracting Officer may approve case-by-case an alternate sign, such as, a smaller sign
for the survey boat. Signs shall be painted semi-gloss white and lettering shall be painted
in semi-gloss black. The Government will furnish the castle decal. The sign shall be
erected as soon as possible and within 5 days after NTP.

7.2 Other Identification. All floating plant, including survey vessels, shall carry
signs, both port and starboard, identifying that they are working under Corps of
Engineers contract. The signs shall have red block lettering, not less than six inches high
with the wording "U.S. ARMY CORPS OF ENGINEERS CONTRACT NO.
W912P7-04-C- ”. Sign background shall be white. Number and size of sign,
lettering and other sign features shall be determined at the Pre-construction Conference.

8. BULLETIN BOARD.

8.1 General. The Contractor shall construct and erect a bulletin board which shall be
accessible at all times and shall contain a copy of wage rates, equal opportunity notice
and such other items required to be posted. The bulletin board shall be mounted at a
highly visible location on the dredge(s), or erected at the location directed by the
Contracting Officer. The bulletin board shall be erected as soon as possible and within 5
days after date of receipt of notice to proceed. The Bulletin Board may also contain the
Section 01525 Safety Information.

8.2 Construction. The bulletin board shall be weatherproof, approximately 36 inches
wide and 30 inches high, with hinged glass door. Bulletin board shall be painted or have
approved factory finish.

8.3 Maintenance and Disposal. The Contractor shall maintain the bulletin board in
good condition throughout the life of the contract. The bulletin board shall remain the
property of the Contractor and upon completion the contract, shall be removed from the
site.

9. HARD HAT SIGN.

The Contractor shall construct and erect a hard hat sign mounted at a highly visible
location at the construction site and on each dredge. The hard hat sign shall be
constructed in accordance with Figure 2 included at the end of this section. Supporting
post or posts shall be sufficiently rigid to support the sign in an upright position under all
anticipated conditions. Where necessary, posts shall be braced. The hard hat sign shall
be erected as soon as possible and within 5 days after date of commencement of
dredging.

10. PRE-CONSTRUCTION CONFERENCE.
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10.1 After award of contract, a pre-construction conference will be held at such time and
location as determined by the Contracting Officer for purposes of discussing and
developing mutual understanding between the Contracting Officer or his authorized
representative and the Contractor's Representatives regarding the terms, conditions, and
requirements of the contract. Members of the conference from the Government will
include the quality assurance staff, the Contracting Officer or his authorized
representative and construction staff. Members from the Contractor shall include the
dredge master, chief hydrographic surveyor and the quality control staff.

10.2  The discussion will include, but will not be limited to, the following:

10.2.1 Contractor supervisory and quality control project staff.

10.2.2 Correspondence procedures.

10.2.3 Accident Prevention Plan.

10.2.4 Pollution Control Plan.

10.2.5 Quality Control and Hydrographic Surveying.

10.2.6 Project scheduling and payment procedures.

10.2.7 Resident Management System (RMS-QC).

10.2.8 Other subjects that may be of interest to the contracting parties.

11. PUBLIC UTILITIES AND PRIVATE IMPROVEMENTS.

11.1  General. The Contractor's attention is directed to the possible existence of
pipelines or public utilities or private improvements shown or not shown on the drawings
which may be buried within the limits of the work or adjacent thereto and the existence of
several bridges. Care shall be taken to preserve and protect any such improvements from
injury or damage during construction operations. Ultilities or improvements, whether
buried or not, which cannot be determined to exist through visual inspection by the
Contractor, if inadvertently damaged by the Contractor's operations, shall be promptly
repaired or replaced by the Contractor, and an equitable adjustment in the amount due
under the contract will be made as provided in the contract. The Contractor shall assume
full responsibility for reimbursing the owners for any damage to their properties, utilities,
or improvements, or interference with their services caused through his operations. The
Contractor is not relieved from the responsibility set forth in Contract Clause "SITE
INVESTIGATION AND CONDITIONS AFFECTING THE WORK," except as
provided above.

12.  LAYOUT OF WORK.

The Contractor shall lay out his work from Government-established monuments and
gages as shown on the drawings and shall be responsible for all measurements in
connection therewith. The Contractor shall furnish, at his own expense, all templates,
platforms, equipment, markers and labor as may be required in laying out any part of the
work from the gages established by the Government. The Contractor will be held
responsible for the execution of the work to such lines, grades and gages as may be
established or indicated by the Contracting Officer. It shall be the responsibility of the
Contractor to maintain and preserve all monuments and other marks established by the
Contracting Officer until authorized to remove them. It is incumbent upon the contractor
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or their surveyor to check the accuracy of monuments as the Government does not
guarantee their accuracy. If such marks are destroyed by the Contractor or through his
negligence prior to their authorized removal, they may be replaced by the Contracting
Officer at his discretion. The expense of replacement will be deducted from any amounts
due, or to become due, the Contractor.

13. SAFETY OF STRUCTURES.

The Contractor shall use reasonable and proper care in the prosecution of the work to
assure the stability of piers and other structures lying on or adjacent to the site of work,
insofar as they may be jeopardized by the dredging operations and on account of moving
or mooring of equipment. The Contractor shall make good all damages resulting from
the moving and mooring of his equipment and from dredging operations insofar as such
damages may be caused by variations in locations and/or depth of dredging below that
ordered by the Contracting Officer.

14. PAYMENT.

No separate payment will be made for the work covered under this section of the
specifications, and all costs in connection therewith will be considered a subsidiary
obligation of the Contractor.

* * *

SAFETY IS A TEAM EFFORT
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SECTION 02480
DREDGING

1. WORK COVERED BY CONTRACT PRICES. The contract price per cubic yard
for dredging shall include the cost of removal, transportation, processing and delivery of
material as specified herein or indicated on the drawings.

1.2.  MOBILIZATION AND DEMOBILIZATION.

1.2.1 Mobilization shall consist of all work required in preparing the Contractor's
dredging plant and equipment for shipment; moving plant, equipment, labor, materials,
supplies and incidentals to the job site; making ready for dredging; and maintaining plant
and equipment in working condition at the site during the dredging period.

1.2.2  Demobilization shall consist of all work required to prepare plant and equipment
for return trip and to remove all plant, equipment, labor and unused supplies and
incidentals from the job site at the completion of the contract work, including cleaning up
any land based staging site used in the prosecution of the work.

1.3. DREDGING

1.3.1 The estimated total quantities for dredging, including standard and allowable over
depth, are summarized by Reach in Table 02480-1. The abbreviation for Wetland Non
Cover Materials is WNC and for Wetland Cover Materials is WC. The Inner Harbor
Reaches 10, 11 and 12 as shown in Table 02480-1 are optional dredging Reaches and will
be shown combined as one optional item in the bidding schedule.

Reach # | Included Cells Standard Over depth | Estimated Quantity (CY)
Dredging Dredging
1 09A, 10, 11, 12, 13 and s 100,000 308,000 328400
14 208,000

2 08, 09 and 16A 362,000 393,600 118,000 480,000 5H406
3 05, 06 and 07 255,000 282,600 74,000 329,000 3565400
4 03, 04 and 15A 147,000 +62;600 46,000 193,000 208400
5 01A and 02A 137,000 54600 46,000 183,000 197400
6 50, 51, 52 and 53 171,000 +89;600 53,000 224,000 242466
7 54, 55, 56, 57, 58 and 59 440,000 4865000 115,000 555,000 66145466
8 60, 61 and 6061 W 375,000 434,600 89,000 464,000 593400
9 62, 63 and 64 395,000 4365600 123,000 518,000 559,466
10 65, 66 and 67 222,000 245,000 92,000 314,000 337,000
11 85, 86, 87 and 88 120,000 132,000 55,000 175,000 187,000
12 68 130,000 143,009 47,000 177,000 190,400
Total | All Cells 3,920,000 4,219,469

Table 02480-1

1.3.2 The Contractor shall dredge WC material to -46 feet MLLW in the Cells shown
on the plans with up to 1 foot of allowable over depth to ensure a channel depth of -46
feet is achieved. The side slopes shall be as shown in the plans with no allowance for
over depth. The Contractor shall not dredge where there is no material above the -46 foot
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template in the pre-dredge survey, i.e., there is no allowable over depth dredging where
there is no pre-dredge material above the —46 foot template.

1.3.3 The Contractor shall deliver up to a maximum of +363;000—-1,320,000 CY
estimated quantitiy of dredged material, shown in Bid Items 0001AB and 0001AC ef

dfedged—ma%eﬂa-l—to the Montezuma Wetlands Pro_]ect (MWP) dlsposal site. Fhis—wil

1.3.3.1 Except for the WNC material, the Contractor in conjunction with
shalMontezuma shall select the source of the material to be delivered to the MWP
disposal site and shall provide proof of delivery as described in paragraph 5.5.1.1.2.

1.3.3.2 The Contractor shall dredge WNC material in cell 15A and 16A, with an
environmental bucket to — 25 feet MLLW, with 1 ft allowable over depth. The slopes |
shall be 3 horizontal to 1 vertical and shall be dredged as a stepped slope until reaching
daylight at the north ends of Cells 15A and 16A. The estimated quantity of WNC
material is given in Table 02480-2.

Cells with WNC Estimated WNC Quantity
15A 9,000 CY
16A 62,000 CY

Total WNC 71,000 CY

Table 02480-2

1.3.3.2.1 The Contractor shall dredge the north side (green toe) of Cells 03 and 04
to uncover the WNC material in Cell 15A and the north side (green toe) of Cells 08 and |

09 to uncover the WNC material in Cell 16A. The Contractor shall account for the
WNC material delivered to the MWP disposal site as part of the proof of delivery
described in paragraph 5.5.1.1.2.

1.3.4 The Contractor shall deliver the rest of the WC material
(an estimated 2;088;000-1,934,000 CY of WC from the Outer and Inner Harbors) to the
Middle Harbor Enhancement Area (MHEA). The Contractor shall not dispose of any
WNC material in the MHEA.

1.3.5 If the option for Reaches 10, 11 and 12 is exercised, the Contractor shall deliver
all of the material (an estimated 2;600— 666,000 CY of WC) to the MHEA. The |
Contractor shall not dispose of any WNC material in the MHEA.
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1.3.6 The Contractor shall deliver debris to a Certified Land Disposal site. The
Contractor’s unit price shall include, but not be limited to, separation, transportation and
delivery fees for the debris. The estimated quantity of debris is 40 tons.

2. VARIATION OF QUANTITIES

2.1 Equitable adjustments for variations in estimated quantities will be based on
EFARS 52.211-5001 VARIATIONS IN ESTIMATED QUANTITIES - SUBDIVIDED
ITEMS and EFARS 52.2900-4021 VARIATIONS IN ESTIMATED QUANTITIES —
DREDGING AND FAR 52.211-18 VARIATION IN ESTIMATED QUANTITY. The

2.2 The Contractor may propose an adjustment to the unit price, under the variations
clause and when the actual quantity of material within the required dredging prism is less
than 85% of the estimated quantities. This applies to three individual items: Item
0001AB-A, Item 0001AC-A, Item 0001AD-A and Item 0003AA-A, if the option is
exercised. It also applies to the sum of Items 0001 AC-A and 0001 AD-A since the source
material is commingled

3. SUBMITTALS. As prescribed in Section 01305 SUBMITTAL PROCEDURES,
Government approval is required for submittals with a “G” designation. All submittals
not designated with the letter (G) do not require Government approval and will be for
information only.

3.1 The Contractor shall submit the following items at least ten (10) days prior to the
start of dredging.

Dredging Plant and Equipment (Para 5.1.5) - G
Dredging Plan (Para 5.5.1) — G.

Coast Guard Notification (Para 5.6.1)

Debris Plan (Para 5.7.1) — G.

DDLS (Para 7.2) — G.

3.2 The Contractor shall submit the following items weekly.
Dredging Plan Updates (Para 5.5.1) — G.
Dredge Material Disposal Site Log (Para 7.4)

33 The Contractor shall submit the following items, as required.

Proof of Delivery Method — Montezuma (Para 5.5.1.1.2) - G
Survey Plan for Outside of the Project Limits (Para 5.9)
Testing Lab Qualifications and Recommended Procedures (Para 6.2.2.1) — G
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3.4  The Contractor shall submit the following items with other required submissions,
when appropriate.

Items to be submitted with the daily CQC Report:

Dredged Sediment Report (Para 7.1)
DDLS Reports/Data (Paras 7.2.1 and 7.2.2)
Landfill Testing Reports (Para 6.2.2.3)

4. SITE CONDITIONS.
4.1 Character of Materials

4.1.1 Materials to be dredged are; recently shoaled material consisting of soft to very
soft silty clay and loose sands, and unclassified new work material consisting of Young
Bay Mud (YBM), Old Bay Mud (OBM) and San Antonio Formation (SAF). Additional
information can be found in Appendix 19.

4.1.2 Wetland Cover (WC) material is considered to be suitable for unconfined aquatic
fill. Wetland Non-Cover (WNC) material is considered to be unsuitable for unconfined
aquatic fill.

42 In accordance with Contract Clause "SITE INVESTIGATION AND
CONDITIONS AFFECTING THE WORK (FAR 52.236-0003)" the Contractor is
expected to examine the site of the work. The records of previous dredging are available
at the office of the District Commander, U. S. Army Corps of Engineers, 333 Market
Street, San Francisco, California 94105.
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5. DREDGING.

5.1 Equipment. The Contractor's plant and equipment to be used in performing the
work shall be of sufficient size and efficiency to meet the job requirements.

5.1.1 Dredging shall be performed by electric clamshell dredge(s) and/or electric
hydraulic dredge(s). Booster pumps for the hydraulic dredge, if used, shall be electrically
powered. The Dredging Contractor shall arrange with the power source owner/provider
which equipment is needed to connect to the power sources and for the utility connection
and consumption fees. All utility related fees shall be borne by the Contractor. The
Dredging Contractor is responsible for all work necessary to connect, maintain and after
the dredging work is completed removal of the connection equipment and bringing the
power source to an as was condition before the connection was made.

Available Dredge Power sources at the Port of Oakland are:

Power Power Source Owner Voltage
Location

Berth 59 Port of Oakland 12.47 kV
Berth 26 Port of Oakland 12.47 kV
Pier 7 PG&E 12.47 kV
Berth 38 Port of Oakland 4.16kV
Alameda Alameda Power and 12.47kV

Telecom

5.1.2 Other equipment, such as, tugboats and survey vessels, may be diesel powered.

5.1.3 The Contractor shall coordinate with the contractor for the Montezuma Wetlands
Project (MWP) disposal site — the Montezuma operator — to ensure that the type of barge
or scow used for dredge material transport is compatible with the off-loader. Point of
contact for information is Montezuma LLC, Managing Partner, Mr. Jim Levine, 510-596-
9501.

5.1.4 Clamshell dredging of the WNC material shall be performed using an approved
environmental bucket.

5.1.5 The Contractor shall submit a description of the dredging plant(s) and equipment
to be used on this job, including the environmental bucket, for approval by the
Contracting Officer or a properly designated Contracting Officer’s Representative (COR)
at least 10 days prior to the start of dredging.

5.2 Performance Period. The performance period — the start of mobilization,
dredging and the electrical installation work and the completion of the dredging and clean
up — is specified in paragraph 3 of Section 01005. The Contractor shall commence
dredging and electrical installation work 20 days after NTP.
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5.2.1 The Contractor shall dredge and transport sediments from the Outer Harbor,
Reaches 1 through 5, to the MWP disposal site and the MHEA erto-Berth-10, if directed.
The dredging work for the Outer harbor shall be completed by—January—30,

January 31, 2005.

5.2.2 The Contractor shall dredge and transport sediments from the Inner Harbor,
Reaches 6 through 9, to the MWP disposal site and/or the MHEA. All dredging work for
the Inner Harbor shall be completed-byJune-306 February 28, 2005.

5.2.3 If'the option is exercised, the Contractor shall dredge and transport sediments
from the Inner Harbor, Reaches 10 through 12, to the MWP disposal site and/or the
MHEA. All dredging work for the Inner Harbor shall be completed by-Jure36 February
28 ,2005.

No additional time will be granted if the contractor receives option notification 90 days
prior to, 28 Februry 2005. Ifthe option is exercised later, the Government will refer to
the contractors dredging plan schedule to determine if additional days are warranted.

5.3  Electric Power. The Contractor shall use commercial electricity to power the
dredge(s) and booster pump(s).

5.3.1 The Contractor shall arrange for electrical service from the power company,
furnish and install the meter housing, eenstruet the meters, connections, cables and any |
other facilities required to bring the power to the dredge(s) and pump(s). These costs and
the cost of the power consumption for dredging and other work shall be borne by the
Contractor, in accordance with Special Clause 52.0236-4584 CONTRACTOR-
PROVIDED UTILITIES.

5.3.2 The Electrical Installation Work will provide a substation capable of supplying
power from Oakland to electric dredges and booster pumps working in the Outer Harbor.
The Contractor may use this facility as soon as construction is complete with the
Contracting Officer’s approval.

At the Inner Harbor the Power will be provided by the substation at Berth 59.;the-werk

If the new and other existing electrical installations are s used by the Contractor, when
the dredging is completed, the Contractor shall repair or replace any equipment or
facilities damaged during dredging operations and shall restore the facilities to conditions
acceptable to the Contracting Officer, in accordance with Special Clause 52.236-7
PERMITS AND RESPONSIBILITIES.

5.3.3 Pipelines and Cables. The Contractor shall obtain permits and approvals for |
constructing or installing pipelines and cables and shall bear all of the risk and costs for
maintenance and protection of pipelines and cables. The Contractor shall keep pipelines
and cables in good condition at all times, and any leaks or breaks along their length shall
be promptly and properly repaired. Contractor shall include all costs of pipelines and
cables in the unit prices for dredging. There will be no additional compensation for
pipelines and cables.

5.3.4+ Floating and land-based pipelines and cables shall be visible for public safety by |
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marking the pipeline/cable by installing warning signs or buoys and will be illuminated at
night by a series of lights along the entire alignment of the pipeline/cable. Lights shall be
spaced not greater than 100 feet apart, or as approved by the Contracting Officer.

5.3.52 The channels to be dredged are near major ship lanes serving the Port of Oakland |
and these ship lanes cannot, under any circumstances, be blocked by floating dredge
discharge pipes or electric cables. All pipelines/cables, which would cross, block or
impede navigation, or create a hazard, shall be trenched and installed in the channel
bottom below the currently maintained depth. All power cables and sediment pipelines
shall be deployed in such manner that they will rest on the channel bottom during
dredging and non-dredging periods for the entire project duration. Submerged
pipelines/cables located within navigation limits shall not extend above posted navigation
depths. All pipelines and cables shall be kept out of all the active berth areas at the Port
of Oakland, and other active work areas (e.g., in the area of the containment structure at
the MHEA)

5.3.52.1 Anchoring Discharge Lines. The Contractor shall anchor all discharge |
lines in a manner that will prevent damage to maritime vessels. The Contractor shall
include an "anchoring plan" in the Dredging Plan.

5.3.52.2 After the review and finalization of the Dredging Plan, the Contractor |
shall perform a pre-dredge hydrographic survey of the pipe alignment. The following
survey procedures shall apply:

a. Cross-sections shall proceed along centerline at 100' (30.5 m) intervals and extend
100" (30.5 m) each side of the pipe centerline;

b. Cross-sections and soundings shall be plotted at 1"=100' (30.5 m). Thereafter,
surveys shall be performed once each month for the life of the contract and shall
be submitted with the daily CQC Report within 2 days of performing the survey.
If any survey reflects mounding caused by leakage from the discharge line, the
Contractor shall immediately remove the mound materials and dispose of them at
the disposal site. If the Contractor elects to place the discharge line within the
project dredging limits, both top of anchors and top of discharge line shall be
below project standard depth. If alignment of the discharge line is outside the
project dredge limits, the Contractor shall visually mark pipe and anchors as
required for safety of all users of the area.

5.3.63 The Contractor shall control the tension in the cables or pipelines to prevent them |
from floating to the surface and hindering marine traffic or terminal operations. The
Contractor shall provide an additional safety inspector for the duration of the dredging
process to monitor all power cables for the clamshell dredge, as well as all power cables
and sediment pipelines used for the hydraulic dredge, if used.

5.4  Coordination. The Contractor shall coordinate his/her activities in such a way as
to not interfere with other activities in the Port of Oakland.

5.4.1 There will be a contractor constructing the MHEA containment structure and
other contractors disposing of dredged material in the Middle Harbor, including but not
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limited to, the Port of Oakland berth deepening projects and the Government’s Inner
Harbor Turning Basin dredging. The Contractor shall coordinate with all other
contractors to ensure smooth operating conditions for all MHEA users in accordance with
Special Clause 52.236-8 OTHER CONTRACTS.

5.4.2 The Contractor shall schedule dredging operations so as to avoid any interference
with marine traffic or terminal operations.

5.4.3 Inherent Delays. The Contractor shall anticipate inherent delays for dredging
around obstructions, including but not limited to, cables and moored vessels, and for
accommodating marine traffic. Such delays will not be the basis for a contract extension
or for an increase in the unit prices for dredged material.

5.4.4 Existing and New Construction. The Contractor shall avoid damage to
improvements made under this Contract or any other improvement existing at or near the
Port of Oakland. The Contractor shall conduct dredging and fill operations in such a
manner to prevent undermining or endangerment of any existing or new structures,
including any structures under construction at the time of the contract users in accordance
with Special Clause 52.236-9.

5.5 Dredging. The dredging comprises removal of sediments at the Inner and Outer
Harbors at the Port of Oakland.

5.5.1 Dredging Plan. Prior to any dredging work, the Contractor shall submit a
Dredging Plan for review and comment. This Dredging Plan shall be coordinated with
the Project Schedule of Section 01320, the MHEA Fill Plan of Section 02315 and shall
include a time schedule showing the anticipated start and end of dredging of all the cells
or reaches and the hydrographic surveying activities. Dredging shall not commence until
the Dredging Plan has been approved by the Contracting Officer. The Contractor shall
update the data on a weekly basis and shall submit a copy of the updated Dredging Plan
to the Contracting Officer for approval.

5.5.1.1 The plan shall show barge anchoring locations, instrumentation used, coordinates
and land elevations of all control points for electronic positioning system and MLLW
determination, estimated daily dredge advances, quality control survey procedures,
anticipated problem areas of project involving poor access due to boat traffic congestion
or boat docking, and procedures to assure that dredging will proceed within the contract
template and be performed in the most economical manner.

5.5.1.1.1 The Contractor, in conjunction with the Montezuma operator and as part
of the Contractor’s development of the Dredging Plan, shall determine the source areas of
WC material to be delivered to the MWP, the production weeks and production days
within the weeks and the sequence of the dredging and delivery of WC and WNC
material to the MWP that takes into account, as a minimum, the WNC settling and
covering requirements. these-materials.

5.5.1.1.2 The Contractor shall provide “proof of delivery” for all material delivered
to the MWP disposal site. Proof of delivery could be demonstrated by performing a QC
survey prior to the start of dredging for each type of material to establish the in-place
quantities, tracking all sediment removed to its designated location using DDLS and
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performing a QC survey after the minimum quantities have been delivered to calculate
the quantity removed. The Contractor shall propose a “proof of delivery” method for
Contracting Officer approval prior to start of dredging any material to be delivered to the
MWP. The proof of delivery method shall account for possible suspension of deliveries
to the MWP and for possible diversion of WNC material to a Certified Landfill. To
maintain dredging progress sufficient to meet the deadlines in paragraph 5.2, a
suspension of deliveries to the MWP may require delivering material to the MHEA
during the suspension. The proof of delivery method must keep meticulous track of
material to be delivered to the MWP. The Contractor can obtain the current and
projected Montezuma storage cell capacities from Mr. Jim Levine.

5.5.1.1.3 Once the Contracting Officer approves the Dredging Plan, the designation
of production days, which are days projected to have deliveries of dredged material to
Montezuma, becomes part of this contract. The Contractor shall coordinate changes to
the Dredging Plan that affect deliveries to Montezuma with the Montezuma operator and,
if such changes are proposed, shall certify this coordination with the weekly updates of
the Dredging Plan.

5.5.1.2 The Contractor shall also take into account the MHEA fill requirements covered
by Section 02315 and the on-going construction and fill activity in the MHEA when
developing the Dredging Plan.

5.5.1.3 The Contractor shall submit the Dredging Plan, and updates, as a CAD drawing in
print and in electronic (dwg and pdf) form on a CD-ROM. The drawing shall contain
project channel data and show the areas dredged, over time, and the areas to be dredged
in the next week.

5.5.2 The Contractor’s Dredging Plan shall demonstrate that dredging resources are
being employed to expeditiously lower the channel depth to -46 feet from the entrance to
the Outer Harbor until the end of the Outer Harbor by 36 31 January 2005 and then from
the entrance to the Inner Harbor to the end of the Inner Harbor by 36-June- 28 February
2005. The Inner Harbor dredging schedule shall include the option item 0003AA as
shown in the pricing schedule.

5.5.3 The Contractor shall request, in writing, the Contracting Officer’s approval to
begin dredging in a Reach. Except for the first request to begin, the Contractor’s request
to begin dredging shall include a copy the request for Reach Acceptance Survey that was
submitted when the dredge to be used completed its last Reach. The Contractor shall not
dredge in a Reach without written approval of the Contracting Officer.

5.6 Coast Guard Notification.

5.6.1 The Contractor shall utilize the Dredging and MHEA Fill Plans to forecast the
activities in the channels and shall notify the United States Coast Guard Marine Safety
Office in writing with a copy to the Contracting Officer.

5.6.2 During a weekend or other prolonged breaks of dredging activity the submerged
power cables and sediment pipelines shall be secured and properly marked and the Coast
Guard shall be notified of the non operation duration.

5.6.3 The Contractor shall notify the U.S. Coast Guard (S.F. Bay Traffic) via radio
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(Channel 14) five minutes prior to departure from the dredge site and immediately prior
to arrival at the MHEA or Montezuma erBerth10 disposal sites.

5.7  Debris. Debris, including but not limited to man-made objects, timber, chains,
anchors, flotsam, miscellaneous metal objects, tires, cables, plastics, lumber, abandoned
utilities, pilings, tree branches and other foreign material removed during dredging shall
not be disposed of in the Government-furnished disposal and fill areas. The Contractor
shall remove any errantly placed debris found in the Government-furnished disposal and
fill areas at no expense to the Government.

5.7.1 Debris Plan. The Contractor, at the dredge site, shall pass the dredged material
through a grid with openings of not more than 10 inches in any dimension to prevent
debris larger than 10 inches in diameter to enter the scow. The Contractor may propose
another method, such as slurrying, that will similarly break up the dredged material. The
Contractor shall submit his grid plan or an alternate plan for breaking up the material,
including but not limited to procedures and equipment used to generate the slurry, testing
procedures and test reporting procedures at least ten (10) days prior to dredging.

5.7.2 Debris Delays. The Contractor shall anticipate delays that may occur for removal
and disposal of debris. The time to remove debris will not be the basis for a contract time
extension.

5.7.3 Debris Separation. The Contractor shall remove all debris encountered within the
dredging prism and placed it in a separate scow or other conveyance and shall disposed
of all debris as specified in subparagraph 5.7.4.

5.7.4 Disposal of Debris. The Contractor shall transport all debris by truck or other
conveyance off Government or Port property and shall dispose of the debris in a land
disposal site in accordance with local, State and Federal laws and regulations.

5.7.4.1 The Contractor shall obtain all necessary permits and approvals required for
disposal of debris.

5.7.4.2 To measure the amount of debris removed, the Contractor shall obtain certified
weight certificates furnished by a public weigh master for each truck/container of debris.
The Contractor shall attach the weight certificates to all payment requests that include
debris.

5.8 Overtlow, Spillage and Leakage.

5.8.1 Overflow from Barges and Scows. No overflow of dredged material or water will
be allowed from the receiving barges or dump scows during dredging operations.

5.8.2 Spillage and Leakage. Dredged material and water shall not be permitted to spill
over or leak out of barges or dump scows while in transit to the disposal site. Barges or
dump scows which exhibit an average loss in vessel draft in excess of one (1) foot
between the loaded barge draft recorded at the dredging site and the predisposal draft
recorded at the disposal or fill site shall be taken out of service until repaired. The
Contractor shall report the average loss in vessel draft in the daily CQC Report.

5.8.3 Misplaced Material. Any dredged material that escapes, sloughs, or is lost at any
time while dredging, loading, transporting, or which is deposited in an area other than
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that designated on the Plans shall be redredged or retrieved, and material shall be
deposited where directed by the Contracting Officer, at the Contractor's expense.

5.8.4 The Contractor’s Spill Response Plan shall include monitoring of overflow,
spillage and leakage.

5.9 Survey of Barge Filling Areas Located Outside of the Project Limit. If a
receiving barge or dump scow is located outside of the dredging limits during dredging
operations, the Contractor shall submit a plan for surveying this area. Using this survey,
the Contractor shall ensure that no dredged material is spilled outside the designated
dredging areas.

5.9.1 The Contractor shall provide, as attachments to the daily CQC Report, cross-
sectional plots of the area where the barge/scow is loaded. The plots shall show the
bottom depth before and after the barge/scow is loaded with the before and after lines
clearly labeled.

5.9.2 The Contractor shall remove all material spilled outside the project limits at no
cost to the Government.

5.10  Shoaling Prior to Acceptance. The Contractor shall remove shoaling that occurs
within the project limits prior to acceptance of a Reach. No additional payments will be
made for dredging and disposal of this shoaled material.

5.11 Shoaling After Acceptance. The Government may direct the Contractor to
remove shoaling that occurs within the project limits after acceptance of a Reach and
prior to the completion of the contract. The Contractor shall remove the shoaled material
at the contract unit price for dredging, within the limit of available funds, if agreeable to
both the Contractor and the Contracting Officer. The quantity of shoaling to be paid for
will be measured by the cubic yard by computing the volume between the surfaces shown
by Government survey taken after shoaling and the final Government survey made after
the shoaled material has been removed.

6. DISPOSAL OF DREDGED MATERIAL

6.1 Middle Harbor Enhancement Area (MHEA) Fill. The placement of dredged
materials in the MHEA is described in Section 02315.
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6.2 3 Montezuma Wetlands Disposal Site. Dredged material shall be transported and
delivered by barge or dump scow to Montezuma for offloading and disposal as indicated
on the drawings and as described herein. Offloading and disposal of the dredged material
will be the responsibility of the Montezuma operator. The Contractor shall coordinate
and communicate with the Montezuma operator during the offloading of the dredge
material.

6.32.1. The Contractor shall deliver 4000-CY of dredged material to Montezuma |
every production day. The Government will deduct from the Contractor’s earnings in the
amount of $5000 for each production day without a 4000-CY delivery of dredged
materials.

6.32.1.1 Deduction Waiver Waivered-earnings-withholding. If the quantity of material

delivered for the 4-week period preceding a non-delivery day is at least 5,500CY per
production day, the Government will not assess a deduction.

6.32.1.2 Downtime is an operational interruption of a production day longer than
12 consecutive hours. The Contractor is allowed three 24-hour downtime-days per
month. Unused downtime-days do not carry forward to the next month.

6.32.1.3 2  The Contractor is allowed an additional seven 24-hour downtime-days for |
the duration of the contract. These contract-duration downtime-days shall be used after
the monthly allocation (6.3.1.2) has been expended, can be used anytime during the
contract and can be used singly or together or with the monthly allocation of downtime-
days.

6.32.1.3 The Contractor shall report downtime-days on the daily CQC Report. The |
Contractor is not required to make a 4000-CY scow delivery on downtime-days. There
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will be no compensation for unused downtime-days.

6.32.2 The Montezuma operator, working 24 hours per day — 7 days per week, if
necessary, will offload every scow delivering acceptable material to the site, but the
Government cannot require the Montezuma operator to offload more than 16,000 CY per
production day. The Contractor shall deliver between 4000 CY and 16,000 CY of
dredged material to Montezuma every production day. The Contractor will not be
reimbursed for standby time if the Contractor attempts to deliver more than 16,000 CY in
a production day and the Montezuma operator cannot accept the excess delivery. The
Contractor will not be required to and shall not deliver dredged material to Montezuma
on non-production days.

6.32.2.1 The Contractor shall position the scow (or barge) within reach of the
suction boom equipment and shall provide tugboats to maneuver the scow during off-
loading at the Montezuma site. The towing vessel, which transports the scow to the
Montezuma disposal site, shall maneuver the scow to the off-loader and assist
Montezuma personnel securing the scow to the off-loader. The towing vessel shall then
move to the designated waiting area and shall wait until the off-loader empties the scow.
After completion of the dredge material offloading, the towing vessel shall maneuver
itself and provide assistance releasing the scow from the Montezuma off-loader and shall
return the scow to the project site.

6.32.2.2 The Contractor is responsible for all damage done to the wharf structure or
to the Montezuma off-loader (Liberty), caused by movement of scows or other vessels
under the Contractor’s control. The Contractor is also responsible for all damage caused
to the off-loader, sediment pumps and pipeline caused by debris with a dimension greater
than 10-inches. See Paragraph 5.7.1 Debris plan.

6.32.3 The Contractor shall coordinate the arrival of scows at the disposal site with the
Montezuma operator to minimize delays in starting the offloading process.

6.32.3.1_The Montezuma operator is allowed three 24-hour downtime-days per month,
which do not carry forward to the next month, and an additional seven 24-hour
downtime-days for the duration of the contract.

6.32.3.2 When the Montezuma operator declares a downtime-day, the Contractor is
not required to and shall not deliver dredged material to Montezuma. As long as the
Montezuma operator has downtime-days for the time that dredged material cannot be
accepted at Montezuma, the Contractor will not be entitled to standby costs.

6.32.4 Standby Cost. For non-downtime production-days, a delay of up to 4 hours in
starting the offloading process at Montezuma will not entitle the Contractor to standby
costs. For delays greater than 4 hours on non-downtime production days, or on downtime
days which exceed the allowable downtime as described in Paragraph 6.3.3.1, the
Contracting Officer will request a price proposal from the Contractor for standby cost.

6.32.4.1 The entitlement to standby costs ends as soon as the disposal site reports
readiness to accept the disposal of dredged materials.

6.32.4.2 If the Contracting Officer directs placement of all WC material to the
MHEA for the shorter term, then the Contracting Officer will request a price proposal for
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delivering material to the MHEA. The Contractor shall maintain a strict accounting of
the disposition of the dredged material, i.e., how much material is delivered to where, in
accordance with the approved proof of delivery method.

6.32.5 Long-term Non-Availability of the MWP Disposal Site. The Contractor shall take
steps to remain productive on Montezuma downtime days, such as, delivering material to
the MHEA with appropriate accounting for the dredged material, in accordance with the
Contractor’s paragraph 5.5.1.1.2 proof of delivery method. The Contracting Officer will
request a price proposal from the Contractor for delivering all remaining WC material to
the MHEA

7. DREDGING REPORTS

7.1 Dredged Sediment Report. The Contractor shall submit a Dredged Sediment
Report, attached to the daily CQC report, listing the excavation and disposal or fill
locations of the dredged materials. The MHEA Fill Report of Section 02315 shall be
submitted for material placed in the MHEA.

7.2 Dredge Data Logging System (DDLS). The contractor shall provide a DDLS
conforming to the Dredge Monitoring System Operational Requirements described in
Appendix 10. The Contractor shall procure the services of a QC firm specializing in
automated monitoring systems to calibrate and maintain the equipment and to perform
QC verifications of the data. The DDLS and a Contractor-developed backup system shall
be in place and operational prior to the start of dredging and disposal or fill operations.
The Contractor shall submit the DDLS, the DDLS backup system and the qualifications
of the DDLS QC firm to the Contracting Officer for approval.

7.2.1 The Contractor shall submit electronic copies of the DDLS positional data for all
dredge equipment and all disposal/fill vessels utilized, on CD-ROMs with the daily CQC
Report. The Contractor shall also furnish a properly licensed copy of the computer
program(s), and dongle(s) if required, to playback and print all DDLS, or DDLS backup,
electronic data. The Contractor shall maintain the computer program(s) for Government
use until financial close out of the project. The Government will return the program(s),
and dongle(s), to the Contractor when the project is financially closed out.

7.2.2 The Contractor shall electronically send dredged quantity, sediment type and GPS
positional data on the dredge and disposal or fill locations for all scows (or barges) to the
Government. This electronic data shall also be submitted on a CD-ROM with the daily
CQC Report. The Contractor shall forward the electronic data for scows delivering
material to Montezuma to the Montezuma operator.

7.3 Unsuitable Material. The Contractor shall notify the Contracting Officer if a
scow (or barge) contains dredged materials that are known to be or are suspected to be
unsuitable for WC disposal or fill, or for WNC disposal, depending upon the source cell
sediment classification. The Government will have the required sampling and testing
performed. The Contractor shall secure the scow pending completion of the sampling
and testing of the sediments contained therein and pending the Government’s
determination of appropriate disposition.

02480-16



Oakland -50 Foot Dredging, Phases 3B & 3C Section 02480
Dredging

7.4  Dredge Material Disposal Site Log (DMDSL). The Contractor shall maintain a
DMDSL using the form in Appendix 9-1. The Contractor shall email the DMDSL data to
David.L.Dwinell@spd02.USACE.Army.Mil or FAX the prior week's DMDSL to the SF
Engineer District, Operations Readiness Division, ATTN: David Dwinell at (415)
977-8483.

8. OVERDEPTH AND EXCESSIVE DREDGING

8.1 Overdepth.  The 1-foot allowable over depth shown on the drawings, is being
allowed to ensure removal of a sufficient amount of material to reach project depth and
width.

8.1.1 No payment will be made for materials removed from beyond the neat line
template (side slope) or the allowable over depth pay-line shown on the drawings. Over
depth dredging will not be allowed in areas already at or below project depth.

8.1.2 Materials sloughing into the payment area prior to final acceptance shall be
removed at no additional cost to the Government.

8.1.3 The same allowable over depth criteria applies for the WNC material except that
the dredging shall be performed with an environmental bucket.

8.2  Excessive Dredging. Dredging for wetland cover (WC) and for wetland non
cover (WNC) material shall not be performed below the allowable over depth. The
Contractor may be subject to sanctions by Federal, State and local agencies for excessive
dredging.

9. MEASUREMENT AND PAYMENT.

9.1 Mobilization and Demobilization. Payment for mobilization and demobilization
will be made at the contract lump sum price for "Mobilization and Demobilization" in the
schedule under which contract award is made, and in accordance with Special Clause
"PAYMENT FOR MOBILIZATION AND DEMOBILIZATION". This price and
payment shall be full compensation for moving all plant, labor, materials, supplies and
equipment necessary to perform the dredging onto the jobsite, preparing plant and
equipment ready for work, and removing same from the jobsite upon completion of the
contract work.

9.2  Dredging

9.2.1 Final Measurement for Payment. Final measurement for payment of the total
amount of material dredged will be made based on the cubic yards of material in-place,
by computing the volume between the bottom surface shown by soundings from the
Government pre-dredge survey taken before dredging and the bottom surface shown by
soundings from the final Government post-dredge survey compared with the neat line
template, using a Triangulated Irregular Network (TIN) computation program. This
quantity shall include excavation performed within the allowable over depth limits and
exclude excessive dredging as specified under paragraph "OVER DEPTH AND
EXCESSIVE DREDGING".

9.2.1.1 The Contractor shall certify the Government pre-dredge and post-dredge surveys
in accordance with paragraph 3.2.3 of Section 01330.
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9.2.1.2 The Contractor shall request a Reaech— Government Acceptance Survey (post-
dredge) in accordance with paragraph 3.2.2.1 of Section 01330 when a Reach identified
in Table 02480-1 is completed and ready for a Government acceptance inspection. Prior
to acceptance all shoaling occurring in the Reach shall be the responsibility of the
Contractor in accordance with paragraph 5.10. Shoaling occurring after acceptance of the
Reach shall be removed in accordance with terms specified in paragraph 5.11.

9.2.1.3 If the Government finds the Reach to be unacceptable, the Contractor shall
resume dredging within seven (7) calendar days and shall continue dredging until the
work is completed. At that point, the Contractor shall request another Reaeh- Government
Acceptance Survey, which will be performed in accordance with paragraph 3.2.2.4 of
Section 01330.

9.2.1.4 Acceptance of the whole or a part of the work and the deductions or corrections of
deductions made thereon after having once been made will not be reopened, except on
evidence of collusion, fraud or obvious error.

9.2.3 Monthly partial payments will be based on approximate quantities determined by
hydrographic surveys as specified in paragraphs 3.1.2 and 3.4.1 of Section 01330._The
Contractor shall present the quantity calculations and supporting survey documentation to
the Contracting Officer at the Section 01320 Periodic Progress Meetings in order to
assess Contractor's progress for the Periodic Project Schedule Update, which is necessary
for verifying the Contractor's progress. The Contractor shall incorporate the assessed
progress into the Project Schedule and into the Section 01312 RMS in order to generate a
payment request report using RMS-QC.

9.2.4 Payment for dredging will be made at the applicable contract unit price.

9.3  Debris. Payment will be made for the debris tonnage verified by the weight
certificates at the applicable unit price for debris.

9.4  Supporting Documentation. The Government will not begin processing a
progress (or final) payment request until all supporting documentation has been received,
reviewed and found to be in good order.

9.4.1 Survey Documentation. Progress Payment Survey Documentation is described in
paragraph 3.3.3 and Final Payment Survey Documentation is described in paragraph
3.3.4 of Section 01330.

9.4.2 Planning Documentation. The Dredging (02480) and MHEA Fill (02315) Plans
and Project Schedule (01320) shall be up-to-date with CQC Report data submitted and
incorporated. The Project Schedule shall be incorporated into RMS.

9.5 The Contractor shall obtain written permission from the Contracting Officer
before removing construction plant, equipment and materials from the project site.
Structures and facilities prepared or erected for the prosecution of the contract work shall
be maintained and shall not be dismantled and removed prior to the completion and
acceptance of the entire work without the written permission of the Contracting Officer.

* * *

SAFETY IS A TEAM EFFORT
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